



**Colorado Department of
Transportation Project Bid Lettings
Projects to be Advertised in the next
180 Days**

Reg	AD Date	2 Week AD Cycle	Letting Date	Call Order	Proj Def	Project ID	County	Description of work	Project Location	Project Manager	PM Phone	Budget	Contract Type	DBE Goal %
1	12/14/2023 0:00	12/14/2023 0:00		0	24464	FSA 4701-135	Jefferson	NEW ROUNDABOUTS AT RAMP TERMINAL INTERSECTIONS	C470 AND QUINCY RAMP ROUNDABOUTS	Koudouss Makara	3033986775	Between \$5,000,000 and \$20,000,000	DESIGN-BID-BUILD	TBD
1	12/14/2023 0:00	12/14/2023 0:00		0	24646	NHPP R100-367	Jefferson	REHAB VARIOUS CRITICAL CULVERTS ACROSS REGION 1	CCP FY23	Michael Tanner	3035124533	Between \$1,000,000 and \$5,000,000	DESIGN-BID-BUILD	TBD
1	12/28/2023 0:00	12/28/2023 0:00		0	25905	C 0761-251		REMOVE AND REPLACE SIPHON PIPE	I76 & E470 SIPHON BURLINGTON DITCH	CARLVIN UMALI	3033986774	Between \$1.00 and \$1,000,000.00	DESIGN-BID-BUILD	TBD
1	1/25/2024 0:00	1/25/2024 0:00		0	22601	NHPP 007A-027	Adams	RESURFACING SH7 FROM I-25 TO US85	SH7 REGION 1 RESURFACING	ADAM SALAZAR	3033986773	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
1	1/25/2024 0:00	1/25/2024 0:00		0	23369	NHPP 085A-020	Adams	REMOVAL OF ASPHALT MAT AND PLACEMENT OF ASPHALT	US85:I-76 TO 124TH AVENUE OVERLAY	ADAM SALAZAR	3033986773	Between \$5,000,000 and \$20,000,000	DESIGN-BID-BUILD	TBD
1	1/25/2024 0:00	1/25/2024 0:00		0	25071	267 0703-511	Jefferson	PARKING LOT IMPROVEMENTS, EV CHARGING STATIONS	EL RANCHO WEST PARKING LOT	Bradly Palmer	7204976916	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
1	2/8/2024 0:00	2/8/2024 0:00		0	25561	BR 0761-248	Logan	BRIDGE PREVENTATIVE MAINTENANCE EXPANSION DEVICE REPLACEMENTS	I76 & I225 EXPANSION DEVICE REPLACEMENTS	BONI MONTANOORTIZ	3033986754	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
1	2/22/2024 0:00	2/22/2024 0:00		0	24548	267 0253-288	Broomfield	INSTALLATION OF PEDESTRIAN BRIDGE, TWO BUS SLIP RAMPS, AND PNR LOT	I25 & SH7 INTERIM TRANSIT IMPROVEMENTS	Thanh Ly	3033986725	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
1	3/21/2024 0:00	3/21/2024 0:00		0	24921	FSA 2873-222	Adams	RAISED MEDIANS AND IMPROVEMENTS TO SIGNING AND STRIPING.	N FEDERAL BLVD MEDIANS: 92ND TO 105TH	Eric Loya	3037579029	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
1	3/21/2024 0:00	3/21/2024 0:00		0	25140	NHPP 0252-510	Douglas	SAFETY IMPROVEMENT WITHIN CDOT ROW	NB I25 CHAIN DOWN STATION	JACK THORPE	3039563734	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
1	4/4/2024 0:00	4/4/2024 0:00		0	22951	SHE 0881-032	Denver	SIGNAL IMPROVEMENTS	FEDERAL HSIP SIGNAL IMPROVEMENTS	Adam Spiker	3037579940	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
1	4/15/2024 0:00	4/18/2024 0:00		0	25825	NHPP 0062-039	Adams	LONG LEAD ITEMS PURCHASE	VASQUEZ BLVD - I270 TO 64TH - PACKAGE 0	MATTHEW FINK	7204976919	No Construction Budget Entered	CONSTRUCTION MANAGEMENT AT RISK OR GC	TBD
1	4/15/2024 0:00	4/18/2024 0:00		0	26159	NHPP 0062-043	Adams	VASQUEZ BLVD ROW - AP PARCELS	VASQUEZ BLVD ROW - AP PARCELS	MATTHEW FINK	7204976919	No Construction Budget Entered	CONSTRUCTION MANAGEMENT AT RISK OR GC	TBD
1	1/25/2024 0:00	1/25/2024 0:00		0	25800	FBR 0703-528	Clear Creek	BRIDGE REPLACEMENT	I-70 FLOYD HILL PACKAGE 3 BTE	Tyler Brady	7204976902	No Construction Budget Entered	CONSTRUCTION MANAGEMENT AT RISK OR GC	TBD
1	1/10/2024 0:00	1/11/2024 0:00		0	25176	NHPP 0703-516	Clear Creek	ADD A WESTBOUND LANE FROM BEAVER BROOK TO VET TUNNELS, REPLACE BRIDGES	I-70 FLOYD HILL PACKAGE 3 ROW & Access	Tyler Brady	7204976902	No Construction Budget Entered	CONSTRUCTION MANAGEMENT AT RISK OR GC	TBD
2	12/14/2023 0:00	12/14/2023 0:00		3	23592	NH 050A-039	Bent	SURFACE TREATMENT 1.5" , ADA CURB RAMP AND STORM SYSTEM REPLACEMENT	US50B LAS ANIMAS RESURFACING ADA & DRAIN	JAMES SAWAYA	7192273259	Between \$5,000,000 and \$20,000,000	DESIGN-BID-BUILD	6
2	12/14/2023 0:00	12/14/2023 0:00		0	25080	STM 067A-049	Teller	RESURFACING, WIDENING, CURB AND GUTTER, AND DRAINAGE IMPROVEMENTS	SH 67 ST AND WIDENING - WOODLAND PARK	Scott Schnake	7195275807	Between \$5,000,000 and \$20,000,000	DESIGN-BID-BUILD	TBD
2	12/14/2023 0:00	12/14/2023 0:00		0	25542	STR 1604-016	Baca	OVERLAY PROJECT	US 160C OVERLAY - KIM TO PRITCHETT	Sean Maik	7195465544	Between \$5,000,000 and \$20,000,000	DESIGN-BID-BUILD	TBD



**Colorado Department of
Transportation Project Bid Lettings
Projects to be Advertised in the next
180 Days**

Reg	AD Date	2 Week AD Cycle	Letting Date	Call Order	Proj Def	Project ID	County	Description of work	Project Location	Project Manager	PM Phone	Budget	Contract Type	DBE Goal %
2	1/1/2024 0:00	1/11/2024 0:00		0	23145	STR 0505-052	Prowers	CONCRETE RECONSTRUCTION, REMOVAL OF MEDIANS, CURB AND GUTTER, AND NEW	US 50 Lamar Conc.Resurf.Colonia North	Zachary Bay	7193363228	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
2	1/25/2024 0:00	1/25/2024 0:00		0	24610	STM 021A-008	El Paso	THE CONSTRUCTION OF A NEW DIVERGING DIAMOND INTERCHANGE	US 24/SH 21 & AIRPORT RD DIVERGING DIAMO	Scott Schnake	7195275807	Greater than \$20,000,000	DESIGN-BID-BUILD	TBD
2	1/25/2024 0:00	1/25/2024 0:00		0	25974	STR R200-290	Las Animas	R2 TIMBER BRIDGE RETROFIT PROJECT	R2 SE TIMBER BRIDGE RETROFIT	Daniel Lucero	7195625515	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
2	2/8/2024 0:00	2/8/2024 0:00		0	23817	NH 0243-092	El Paso	MILL AND OVERLAY	US 24G El Paso County Surface Treatment	Jill Yahey	7196598231	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
2	2/8/2024 0:00	2/8/2024 0:00		0	23819	STM 1151-041	El Paso	MILL AND OVERLAY	SH 115 - Nelson Blvd. to Brookside St.	CYNTHIA BROWN	7192273224	Between \$1.00 and \$1,000,000.00	DESIGN-BID-BUILD	TBD
2	2/8/2024 0:00	2/8/2024 0:00		0	24488	STR 012A-054	Las Animas	ROADWAY SHOULDER WIDENING VARIOUS LOCATIONS	SH12 WIDENING LOCATION MP46.7 - 48.0	JAMES SAWAYA	7192273259	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
2	4/18/2024 0:00	4/18/2024 0:00		0	25832	FSA 0851-012	El Paso	INSTALLATION OF A CONTINUOUS T-INTERSECTINO WITH RAISED MEDIAN	US 85A & CARSON BLVD INTERSEC IMPROV	Benjamin Koeppen	7195465405	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
2	5/23/2024 0:00	5/30/2024 0:00		0	25635	FBR 025A-059	Pueblo	BRIDGE REPLACEMENT	I25 AT US50B RECONSTRUCTION BE	Timothy Thomas	7195465403	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
3	11/30/2023 0:00	11/30/2023 0:00		0	24896	FBR 0702-425	Eagle	NEW BRIDGE F-12-ASA WITH 3 LANES AND REMOVAL OF F-12-AT & F-12-AS	Vail Pass Aux BE F-12-AS Phase 1 CP 5	JOHN KRONHOLM	9703289963	Greater than \$20,000,000	CONSTRUCTION MANAGEMENT AT RISK OR GC	TBD
3	12/28/2023 0:00	12/28/2023 0:00		0	26089	MTCE R300-282	Moffat	CRACK SEAL	MTCE FY24 R3 SH13/US40 Crack Seal	VELNA MCEWEN	3035125504	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
3	2/22/2024 0:00	2/22/2024 0:00		0	24889	NHPP 0701-255	Mesa	RESURFACING	I-70 Exit 37 East Resurface MP37-42.5	Hannah Kadel	9706836225	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
3	2/22/2024 0:00	2/22/2024 0:00		0	26036	MTCE R300-281	Mesa	STRIPING AND STENCIL MAINTENANCE	MTCE R3 FY 24 Region Roundabout Striping	WILLIAM CRAWFORD	9706837532	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
3	3/7/2024 0:00	3/7/2024 0:00		0	25499	MTCE R300-277	Garfield	SIGN REPLACEMENT AS NEEDED	MTCE R3 FY24/25 Region Wide Sign	WILLIAM CRAWFORD	9706837532	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
3	4/4/2024 0:00	4/4/2024 0:00		0	24598	C 133A-054	Gunnison	ROCKFALL MITIGATION	SH133 Rockfall Mitigation MP21 to MP31.5	Brenan Sellers	9706836200	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
3	5/16/2024 0:00	5/16/2024 0:00		0	26091	MTCE 0701-258	Mesa	INSTALL CENTERLINE TAPE	MTCE R3 FY 24 I-70 Centerline Tape	WILLIAM CRAWFORD	9706837532	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
4	12/14/2023 0:00	12/14/2023 0:00		0	24224	FBR 2872-020	Lincoln	BRIDGE REPLACEMENT	I-24-N Bridge Replacement US 40/287	JOEL LIESMAN	9702167011	Between \$5,000,000 and \$20,000,000	DESIGN-BID-BUILD	TBD
4	12/14/2023 0:00	12/14/2023 0:00		0	25562/24224	BR 2872-021	Lincoln	BRIDGE REPLACEMENT	I-24-N Bridge Replace US40/287 Non-BE	JOEL LIESMAN	9702167011	Between \$5,000,000 and \$20,000,000	DESIGN-BID-BUILD	TBD
4	1/11/2024 0:00	1/11/2024 0:00		0	24039	FSA 0661-017	Weld	SH 66 AND WCR 21 WIDENING	SH 66 and WCR 21 Widening	Michael Schuch	9703012129	Between \$1,000,000 and \$5,000,000	DESIGN-BID-BUILD	TBD



**Colorado Department of
Transportation Project Bid Lettings
Projects to be Advertised in the next
180 Days**

Reg	AD Date	2 Week AD Cycle	Letting Date	Call Order	Proj Def	Project ID	County	Description of work	Project Location	Project Manager	PM Phone	Budget	Contract Type	DBE Goal %
4	1/25/2024 0:00	1/25/2024 0:00		0	20986	NHPP 0072-031	Boulder	RESURFACING WITH BRIDGE REHABS	SH 7 28th Street to US 287	Brandon Johnson	9705152274	Between \$5,000,000 and \$20,000,000	DESIGN-BID-BUILD	TBD
4	1/26/2024 0:00	2/8/2024 0:00		0	18808	STA 0853-087	Weld	REHABILITATION OF ROADWAY, BRIDGE JOINTS, GUARDRAIL, CABLE RAIL, ADA RAM	US 85 5th to O St. Business Surface	Michael Schleicher	9706461712	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
4	2/8/2024 0:00	2/8/2024 0:00		0	24017	SHE 0361-128	Boulder	GUARDRAIL IMPROVEMENTS	US 36 Guardrail Near Lyons	Scott Monesmith	9703502268	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
4	3/7/2024 0:00	3/7/2024 0:00		0	25037	IM 0762-060	Logan	CORIDOR IMPROVEMENTS AND PRESERVATION	I-76 Corridor Improvements	Thomas Alva	9705803734	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
4	3/11/2024 0:00	3/21/2024 0:00		0	25959	STA 119A-077		GRADE SEPARATED INTERCHANGE	CO 119 Corridor Improvements CP1	Adnana Murtic	3035465657	No Construction Budget Entered	CONSTRUCTION MANAGEMENT AT RISK OR GC	TBD
4	3/21/2024 0:00	3/21/2024 0:00		0	23872	C 0142-070	Larimer	CULVERT CONSTRUCTION	Critical Culvert Const. Pkg C (SH14)	Kalli Wegren	7758423764	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
4	3/21/2024 0:00	3/21/2024 0:00		0	24243	BR 0061-093	Phillips	TIMBER BRIDGE REPLACEMENT	US385 Bridge Replacement B-27-E (Non-BE)	CRAIG SCHUMACHER	9705204905	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
4	4/4/2024 0:00	4/4/2024 0:00		0	25641	BR 144A-004	Morgan	BRIDGE REHAB	CO 144A: Structure C-21-D, MP 24.276	Michael Schleicher	9706461712	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
4	5/8/2024 0:00	5/16/2024 0:00		0	24061	FSA 052A-053	Weld	INTERSECTION SIGNALIZATION	SH 52 and WCR 41 Signalization	Binbin Zhang	9708884486	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
4	5/16/2024 0:00	5/16/2024 0:00		0	22529	FBR 0061-092	Phillips	TIMBER BRIDGE REPLACEMENT	US6 and US385 Bridge Replacements (BE)	CRAIG SCHUMACHER	9705204905	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
5	12/15/2023 0:00	12/28/2023 0:00		0	23192	C 2852-024	Chaffee	5 MINOR STRUCTURES AND 1 MAJOR STRUCTURE IN NEED OF ESSENTIAL REPAIRS	R5 FY 24 Priority Culvert Repairs in Sec	Katherine Clark	9703851417	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
5	1/1/2024 0:00	1/11/2024 0:00		0	25918	ER 0171-112	Conejos	REPAIR/REPLACE DAMAGED CULVERTS	SH 17 MP 0.3, 3.0 EMERGENCY CULVERTS	KEITH MAGOWAN	7195876507	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
5	1/1/2024 0:00	1/11/2024 0:00		0	25966	MTCE 1602-189	Costilla	CHIP SEAL	MTCE R5 FY24 SH160 CHIP SEAL MP269-278.5	VELNA MCEWEN	3035125504	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
5	1/11/2024 0:00	1/11/2024 0:00		0	25850	MTCE R500-225	Montezuma	REGIONWIDE STRIPING	R5 REGION WIDE STRIPING 2024-FY24/25	Sarah Bonestell	9703853637	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
5	1/25/2024 0:00	1/25/2024 0:00		0	21919	NHPP 1602-165	Archuleta	PAVEMENT RECONSTRUCTION	US 160 PAGOSA RECONSTRUCT	KEITH MAGOWAN	7195876507	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
5	1/25/2024 0:00	1/25/2024 0:00		0	22834	NHPP 1603-036	Costilla	WILDLIFE UNDERPASS	US160 Ft Garland East Safety Mitigation	KEITH MAGOWAN	7195876507	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
5	1/25/2024 0:00	1/25/2024 0:00		0	24673	C 5502-114	La Plata	SIGNAL REPLACEMENT OF 14TH ST AND US 550 DURANGO	US 550 DGO 14TH ST SIGNAL REPLACE	Beaux Kemp	9703851627	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
5	1/25/2024 0:00	1/25/2024 0:00		0	24674	NHPP 0241-068	Chaffee	OFFSET SIGNALIZATION OF BAYLOR AND DE PAUL ON US 24	US 24 BV SIGNALS BAYLOR DE PAUL AVE	Beaux Kemp	9703851627	No Construction Budget Entered	DESIGN-BID-BUILD	TBD



Colorado Department of
Transportation Project Bid Lettings
Projects to be Advertised in the next
180 Days

Reg	AD Date	2 Week AD Cycle	Letting Date	Call Order	Proj Def	Project ID	County	Description of work	Project Location	Project Manager	PM Phone	Budget	Contract Type	DBE Goal %
5	2/8/2024 0:00	2/8/2024 0:00		0	23758	C 0841-009	Archuleta	GEOTECHNICAL DESIGN TO MITIGATE EMBANKMENT SLOPE FAILURE	SH 84 EMBANKMENT SLOPE FAILURE AT MP 7.5	Krisinda Rapiejko	9703851446	No Construction Budget Entered	DESIGN-BID-BUILD	TBD



COLORADO
Department of Transportation

Colorado Department of
Transportation Project Bid Lettings
Local Agency Projects

Reg	AD Date	2 Week AD Cycle	Letting Date	Call Order	Proj Def	Project ID	County	Description of work	Project Location	Project Manager	PM Phone	Budget	Contract Type	DBE Goal %
1	11/30/2023 0:00	11/30/2023 0:00		0	24752	C M380-002	Jefferson	CHANGE TRAFFIC FLOW TO ONE WAY, WIDEN SIDEWALKS AND PED ACCESS	25TH AVE STREETScape PROJECT - RMS Ci	DAN MAPLES	7207633012	Between \$1.00 and \$1,000,000.00	DESIGN-BID-BUILD	TBD
1	12/1/2023 0:00	12/14/2023 0:00		0	24596	SAR P6C0-035	Denver	CONSTRUCT PED REFUGE AREAS AT INTERSECTIONS AND CONSTRUCT BULB-OUT	SMITH ELEMENTARY INT IMP-SRTS Denver-	BRENDEN PARADIES	7208653014	Between \$1.00 and \$1,000,000.00	DESIGN-BID-BUILD	TBD
1	12/31/2023 0:00	1/11/2024 0:00		0	23282	AQC C100-044	Arapahoe	CONSTRUCT A 10' WIDE SEPARATED BIKEWAY ADJACENT TO THE SIDEWALK	INVERNESS DR WEST SEPARATED BIKEWAY - Ar	CATHLEEN A. VALENCIA	7208746500	Between \$5,000,000 and \$20,000,000	DESIGN-BID-BUILD	TBD
1	1/17/2024 0:00	1/25/2024 0:00		0	24350	SHO M815-007	Douglas	RECONSTRUCTED THE TRAFFIC SIGNAL	E COUNTY LINE RD & ACRES GREEN DR Traffic	Daylin Gray	3035125405	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
1	1/30/2024 0:00	2/8/2024 0:00		0	22217	SHE M320-115	Denver	SIGNAL IMPROVEMENTS	CCD FY18 HSIP PKG 2 -	BRENDEN PARADIES	7208653014	Between \$1,000,000 and \$5,000,000	DESIGN-BID-BUILD	15
1	1/30/2024 0:00	2/8/2024 0:00		0	23283	AQC M055-052	Arapahoe	INTERSECTION IMPROVEMENTS TO PROVIDE SAFER/EFFECTIENT TRAFFIC OPS	PARKER/QUINCY/SMOKY HILL INTERSECT IMP -	WENDY WILLIAMS	3037579002	Between \$5,000,000 and \$20,000,000	DESIGN-BID-BUILD	8
1	1/30/2024 0:00	2/8/2024 0:00		0	24290	STU M810-018	Arapahoe	LINK EXISTING BIKE LANES TO PLANNED BIKE LANES NEAR LIGHT RAIL	PRINCE STREET LINK PROJECT - SMS	Christopher Beaver	3037579910	Between \$1.00 and \$1,000,000.00	DESIGN-BID-BUILD	15
1	1/30/2024 0:00	2/8/2024 0:00		0	24353	C 0404-063	Jefferson	PEDESTRIAN IMPROVEMENTS AND ROADWAY RECONFIGURATION	WEST COLFAX PED SAFETY & INFRA - SMS	ROGER WADNAL	3039877515	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
1	1/31/2024 0:00	2/8/2024 0:00		0	24284	STU C800-005	Broomfield	CONSTRUCT A 4 LANE ROADWAY W/ MEDIAN/TURN LANE, BIKE LANES & SIDEWALKS	112TH/UPTOWN Complete Sts & RR SFTY-SMS	CHRISTIAN THOMPSON	3034386356	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
1	1/31/2024 0:00	2/8/2024 0:00		0	25681	AQC M320-150	Denver	DEPLOY TRAVEL TIME MONITORING DEVICES ALONG DRCOG REGIONAL FACILITIES	FY23 DENVER BLUETOOTH EXPANSION	Christopher Vokurka	3035124058	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
1	2/1/2024 0:00	2/8/2024 0:00		0	22904	SHO M810-014	Arapahoe	REBUILD SIGNAL, IMPROVE PEDESTRAIN FACILITIES.	SH75:BOWLES & MINERAL INTERSECTION IMP	AARON HEUMANN	3037953867	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
1	2/6/2024 0:00	2/8/2024 0:00		0	24432	267 0703-484	Clear Creek	ADDITION OF A PARKING DECK AND TRANSIT CONNECTION	IDAHO SPRINGS TRANSIT CENTER	Tony Brindisi	3035124331	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
1	2/22/2024 0:00	2/22/2024 0:00		0	24880	SHO M245-021	Adams	IMPROVE SIGHT DISTNCE @ 112TH & HAVANA + RESTRICTED LFT AT 72ND/LOCUST	112TH & HAVANA + 72ND & LOCUST IMPRVMENTS	Macy Jones	3033986801	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
1	2/27/2024 0:00	3/7/2024 0:00		0	24360	STU C100-049	Arapahoe	CLOSE THE LEFT TURN, RAISED MEDIAN BARRIER, EXPANSION THE LEFT TURN	Arapahoe Road at Olathe St INT IMP-SMS	Ahmed Al Tajer	3033657248	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
2	12/1/2023 0:00	12/14/2023 0:00		0	25540	BRO M240-212	El Paso	BRIDGE REHAB	COS WATER ST BRIDGE OVER CAMP CREEK	Felipe Rodriguez	7195465486	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
2	12/31/2023 0:00	1/11/2024 0:00		0	23291	STU M915-012	El Paso	EXPAND FROM 2 LANE TO 4 LANE	MONUMENT JACKSON CREEK PARKWAY EXPANSION	LARRY MANNING	7198848019	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
2	12/31/2023 0:00	1/11/2024 0:00		0	24641	STM C040-073		WIDENING BRADLEY ROAD	BRADLEY ROAD WIDENING	ALISSA WERRE	7192388080	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
2	12/31/2023 0:00	1/11/2024 0:00		0	25240	SHO M240-210	El Paso	SIGNALS	SH115 SIGNALS @ RAMONA & ST. ELMO	Felipe Rodriguez	7195465486	No Construction Budget Entered	DESIGN-BID-BUILD	TBD



COLORADO
Department of Transportation

Colorado Department of
Transportation Project Bid Lettings
Local Agency Projects

Reg	AD Date	2 Week AD Cycle	Letting Date	Call Order	Proj Def	Project ID	County	Description of work	Project Location	Project Manager	PM Phone	Budget	Contract Type	DBE Goal %
2	1/15/2024 0:00	1/25/2024 0:00		0	25513	BRO M086-099	Pueblo	BRIDGE REHABILITATION	PUEBLO 8TH STREET BRIDGE REHAB	DONALD SCANGA	7196342323	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
2	1/31/2024 0:00	2/8/2024 0:00		0	26037	MTF C020-052	Pueblo	INTERSECTION RE CONSTRUCTION	PUEBLO COUNTY PURCELL/INDUSTRIAL INT	DONALD SCANGA	7196342323	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
3	11/30/2023 0:00	11/30/2023 0:00		0	25370	MTF C180-016	Delta	SOFT PEDESTRIAN TRAIL AND PED. BRIDGE	Delta County - North Fork Miners Trail	Michael Konn	3035496608	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
3	1/29/2024 0:00	2/8/2024 0:00		0	25358	RMS M535-010	Garfield	CONSTRUCTION OF BIKE AND PED IMPROVEMENTS	Glenwood 6th Street Safety Impv RMS	Michael Konn	3035496608	No Construction Budget Entered		TBD
3	1/29/2024 0:00	2/8/2024 0:00		0	25361	ARPA C080-041	Mesa	CONSTRUCTION OF BIKE AND PED FACILITIES	Mesa County Orchard Ave Safety ARPA	Michael Konn	3035496608	No Construction Budget Entered		TBD
3	1/29/2024 0:00	2/8/2024 0:00		0	25376	MTF M535-011	Garfield	SAFETY UPGRADES TO MULTI-USE PATH	Glenwood Spgs Hwy 6 & 24 Shared Use Path	Michael Konn	3035496608	No Construction Budget Entered		TBD
3	1/29/2024 0:00	2/8/2024 0:00		0	25560	BRO M535-013	Garfield	THIS PROJECT WILL REHABILITATE THE BRIDGE DECK	Glenwood Devereux Road Bridge Rehab	Michael Konn	3035496608	Between \$1.00 and \$1,000,000.00		TBD
3	1/31/2024 0:00	2/8/2024 0:00		0	23523	BRO C280-016	Routt	BRIDGE REPLACEMENT	Routt County CR179 Trout Creek Bridge	MIKE MORDI	9708705337	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
3	1/31/2024 0:00	2/8/2024 0:00		0	25946	MTF M500-005	Summit	SIDEWALK IMPROVEMENTS	Town of Frisco Hwy 9 Sidewalk Imp	Jessi Spencer	5014123860	Between \$1.00 and \$1,000,000.00	DESIGN-BID-BUILD	TBD
3	2/2/2024 0:00	2/8/2024 0:00		0	24776	C M058-003	Eagle	US6 MOBILITY IMPROVEMENTS	Avon-US6 Mobility Improvement Project	Michael Konn	3035496608	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
3	2/3/2024 0:00	2/8/2024 0:00		0	25710	MTF M555-040	Mesa	TRANSIT AND PEDESTRIAN ENHANCEMENTS ALONG NORTH AVE	US 6 North Avenue Transit Improvements	Angela Hainer	9706836206	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
3	2/5/2024 0:00	2/8/2024 0:00		0	26059	SHO 006A-074	Eagle	CROSSWALK SAFETY AND ADA IMPROVEMENTS AT 6 LOCATIONS	Avon I-70 & US 6 Crosswalk Improvements	Zebulon White	9706836226	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
3	2/10/2024 0:00	2/22/2024 0:00		0	23869	MTF M251-032	Routt	DESIGN/CONSTRUCTION OF TRAIL	US40 West Trail Connect- Steamboat (MMOF)	BEN BEALL	9708718293	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
3	2/10/2024 0:00	2/22/2024 0:00		0	25368	MTF M251-034	Routt	PEDESTRIAN TRAIL ALONGSIDE US40 - MM130	Steamboat Springs West Trail Connection	Michael Konn	3035496608	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
3	2/15/2024 0:00	2/22/2024 0:00		0	25371	MTF C630-001	Hinsdale	CHIP SEAL OVERLAY AND ADD BIKE LANE	Hinsdale County CR30 Chip Seal MMOF	Michael Konn	3035496608	No Construction Budget Entered		TBD
4	1/19/2024 0:00	1/25/2024 0:00		0	25385	MTF M110-132	Boulder	BIKE/PED IMPROVEMENTS	Baseline Rd Multimodal Improvements	Brandon Johnson	9705152274	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
5	1/1/2024 0:00	1/11/2024 0:00		0	24525	SAR M150-009	Chaffee	DESIGN & CONSTRUCTION, SIDEWALKS, CURB, GUTTER, CROSSWALKS, ISLANDS	SALIDA SRYS FY21	ROBERT SHANKS	9703851416	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
5	1/1/2024 0:00	1/11/2024 0:00		0	24848	C M150-010	Chaffee	HIGHWAY WIDENING, SIDEWALKS, BIKE LANES, TRANSIT STOPS, CROSSWALKS	SALIDA OAK ST MULTIMODAL SMS	ROBERT SHANKS	9703851416	No Construction Budget Entered	DESIGN-BID-BUILD	TBD



**Colorado Department of
Transportation Project Bid Lettings
Local Agency Projects**

Reg	AD Date	2 Week AD Cycle	Letting Date	Call Order	Proj Def	Project ID	County	Description of work	Project Location	Project Manager	PM Phone	Budget	Contract Type	DBE Goal %
5	1/1/2024 0:00	1/11/2024 0:00		0	25227	C M006-001	Ouray	PEDESTRIAN CROSSWALKS AND BUMP OUTS WITH DRAINAGE IMPROVEMENTS	OURAY MAIN ST RMS	Bridget McDougall	9703851413	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
5	1/1/2024 0:00	1/11/2024 0:00		0	25245	C M015-007	Alamosa	TRAIL AND STREETScape IMPROVEMENTS	ALAMOSA HUNT AVE RMS	ROBERT SHANKS	9703851416	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
5	1/1/2024 0:00	1/11/2024 0:00		0	25246	MTF M900-002	Rio Grande	SIDEWALK IMPROVEMENTS	MONTE VISTA MMOF SIDEWALKS	ROBERT SHANKS	9703851416	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
5	1/1/2024 0:00	1/11/2024 0:00		0	25247	C M948-001	San Miguel	REMOVAL AND REPLACEMENT OF SIDEWALKS AND PEDESTRIAN ENHANCEMENTS	NORWOOD SCHOOL SIDEWALKS RMS	ROBERT SHANKS	9703851416	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
5	1/1/2024 0:00	1/11/2024 0:00		0	25248	C M950-001	Montrose	BEAUTIFICATION AND IMPROVEMENTS TO MAIN STREET	NUCLA MAIN ST RMS	ROBERT SHANKS	9703851416	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
5	1/1/2024 0:00	1/11/2024 0:00		0	25249	MTF M150-011	Chaffee	NEW BIKE PATH AND ENHANCEMENTS TO SH 291	SALIDA SH291 MMOF 2022	ROBERT SHANKS	9703851416	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
5	1/1/2024 0:00	1/11/2024 0:00		0	25281	C M265-002	Mineral	SIDEWALKS, CURB AND GUTTER, CROSSWALKS ENHANCEMENTS	CREEDE MAIN ST MMOF & RMS	ROBERT SHANKS	9703851416	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
5	1/1/2024 0:00	1/11/2024 0:00		0	25304	MTF M272-002	Saguache	DESIGN OF PHASE 2 CRESTONE SRTS TRAIL	SAGUACHE CO CRESTONE PH2 MMOF	ROBERT SHANKS	9703851416	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
5	1/1/2024 0:00	1/11/2024 0:00		0	25320	MTF M016-044	Archuleta	DESIGN AND CONSTRUCTION OF A PEDESTRIAN BRIDGE AT 1ST STREET	PAGOSA 1ST ST PED BRIDGE MMOF	Bridget McDougall	9703851413	No Construction Budget Entered		TBD
5	1/1/2024 0:00	1/11/2024 0:00		0	25346	MTF C320-007	Montezuma	BIKE PATH CONNECTING CORTEZ TO MESA VERDE TO MANCOS PH 3	MONTEZUMA CO PTMV PH3 SEG A	ROBERT SHANKS	9703851416	No Construction Budget Entered	DESIGN-BID-BUILD	TBD